


BID TABUALTION

UT TO BEAR CREEK STREAM RESTORATION

Chatham County, North Carolina

SCO ID#: 060684901

BID DATE: August 15, 2008
Designer: Ko & Associates, PC
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Fluvial Solutions

Appalachain Environmental

Carolina Environmental

Backwater Environmental

North State Environmental

Estimated
Item | Section Item Description Quantity Unit Unit Bid Price  Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price Bid Amount
1 2.01 |Mobilization 1 LS 24,000.00 24,000.00] 26,000.00 26,000.00] 24,185.00 24,185.00] 26,500.00 26,500.00] 60,000.00 60,000.00
2 2.02 Construction Surveying 1 LS 20,000.00 20,000.00] 78,118.16 78,118.16] 26,229.00 26,229.00] 16,000.00 16,000.00] 17,500.00 17,500.00
3 2.03  As-Built Survey 1 LS 8,500.00 8,500.00 8,574.80 8,574.80 8,537.00 8,537.00] 12,500.00 12,500.00] 13,300.00 13,300.00
4 3.02 Clearing and Grubbing 6.36 AC 750.00 4,770.00 758.64 4,824.95 2,561.00 16,287.96 1,800.00 11,448.00 7,500.00 47,700.00
5 3.03 | Impervious Select Material 1,300 CY 25.00 32,500.00 9.36 12,168.00 10.00 13,000.00 1.00 1,300.00 8.00 10,400.00
Grading - Excavate & Fill or Stockpile
6 3.04 [(7,700 CY) 1 LS 115,000.00 115,000.00f 137,861.67 137,861.67] 129,520.00 129,520.00] 168,000.00 168,000.00f 70,000.00 70,000.00
7 3.06 Floodplain Interceptor 5 EA 450.00 2,250.00 115.29 576.45 233.00 1,165.00 1,100.00 5,500.00 500.00 2,500.00
8 4.01 |Misc. Coarse Aggregate, No. 57 Stone 50 TON 45.00 2,250.00 31.12 1,556.00 40.00 2,000.00 37.00 1,850.00 28.00 1,400.00
9 4.01 |Misc. Rip Rap-Class A 50 TON 55.00 2,750.00 35.79 1,789.50 45.00 2,250.00 40.00 2,000.00 32.00 1,600.00
10 4.01 |Misc. Rip Rap-Class B 50 TON 60.00 3,000.00 31.23 1,561.50 50.00 2,500.00 40.00 2,000.00 32.00 1,600.00
11 4.01 |Misc. Boulder 50 TON 95.00 4,750.00 116.24 5,812.00 83.00 4,150.00 75.00 3,750.00 88.00 4,400.00
12 4.02 |Rock Cross Vane - Northern UT 1 EA 2,450.00 2,450.00 4,198.21 4,198.21 4,236.00 4,236.00 3,500.00 3,500.00 2,400.00 2,400.00
13 4.03 |Rock L-Vane - Northern UT 4 EA 2,250.00 9,000.00 2,845.46 11,381.84 3,257.00 13,028.00 2,400.00 9,600.00 1,900.00 7,600.00
14 4.03 |Rock L-Vane - Southern UT 3 EA 1,600.00 4,800.00 1,516.61 4,549.83 2,607.00 7,821.00 1,800.00 5,400.00 1,900.00 5,700.00
15 4.04 |Step Structure - Northern UT 2 EA 2,250.00 4,500.00 1,733.20 3,466.40 2,615.00 5,230.00 1,600.00 3,200.00 1,500.00 3,000.00
16 4.04 |Step Structure - Southern UT 10 EA 1,500.00 15,000.00 864.95 8,649.50 2,032.00 20,320.00 1,300.00 13,000.00 1,500.00 15,000.00
17 4.05 |Log Sill 18 EA 1,350.00 24,300.00 619.53 11,151.54 700.00 12,600.00 1,300.00 23,400.00 1,650.00 29,700.00
18 4.06 |Log Vane 9 EA 1,650.00 14,850.00 800.20 7,201.80 1,125.00 10,125.00 1,300.00 11,700.00 1,300.00 11,700.00
19 4.07 |Log Vane With Sill 1 EA 2,000.00 2,000.00 1,263.13 1,263.13 2,234.00 2,234.00 1,300.00 1,300.00 1,400.00 1,400.00
20 4.08 |Log Cross Vane 4 EA 2,250.00 9,000.00 1,585.92 6,343.68 3,068.00 12,272.00 2,100.00 8,400.00 2,500.00 10,000.00
21 4.09 |Log Step Structure 4 EA 1,800.00 7,200.00 1,147.98 4,591.92 1,867.00 7,468.00 1,300.00 5,200.00 2,700.00 10,800.00
22 4.1 |Root Wad 12 EA 350.00 4,200.00 1,030.60 12,367.20 582.00 6,984.00 1,100.00 13,200.00 200.00 2,400.00
23 4.11 |Permanent Ford Crossing 2 EA 1,500.00 3,000.00 1,507.41 3,014.82 1,551.00 3,102.00 3,000.00 6,000.00 3,800.00 7,600.00
24 4.12 |5-Strand Barb Wire 17,130 LF 3.65 62,524.50 1.81 31,005.30 2.70 46,251.00 4.15 71,089.50 4.65 79,654.50
25 412 |Gate 9 EA 425.00 3,825.00 284.81 2,563.29 225.00 2,025.00 275.00 2,475.00 200.00 1,800.00
26 5.01 | Temporary Construction Entrance 2 EA 1,350.00 2,700.00 4,952.69 9,905.38 1,507.00 3,014.00 1,400.00 2,800.00 2,600.00 5,200.00
27 5.02 |Pump Around 10 WK 750.00 7,500.00 1,285.28 12,852.80 530.00 5,300.00 1,000.00 10,000.00 850.00 8,500.00
28 5.03 Incidental Stone Base 50 TON 40.00 2,000.00 32.59 1,629.50 30.00 1,500.00 32.00 1,600.00 26.00 1,300.00
29 5.05 Coir Fiber Mat 6,600 SY 4.70 31,020.00 2.35 15,510.00 5.00 33,000.00 5.00 33,000.00 5.00 33,000.00
30 5.06 Temporary Silt Fence 2550 LF 2.00 5,100.00 1.98 5,049.00 3.00 7,650.00 1.80 4,590.00 2.00 5,100.00
31 5.07 Temporary Rock Silt Check 5 EA 650.00 3,250.00 110.13 550.65 477.00 2,385.00 488.00 2,440.00 250.00 1,250.00
32 6.02 Piedmont Alluvial Forest - Bare Root 12140 EA 2.50 30,350.00 2.34 28,407.60 3.00 36,420.00 2.00 24,280.00 2.00 24,280.00
33 6.02 Riaprian Wetland - Bare Root 265 EA 2.50 662.50 2.34 620.10 3.00 795.00 2.00 530.00 2.00 530.00
34 6.03 Streamside Assemblage - Live Staking 2802 EA 3.00 8,406.00 2.60 7,285.20 3.00 8,406.00 2.50 7,005.00 2.00 5,604.00
35 6.05 Temporary Seeding 17.90 AC 750.00 13,425.00 1,335.36 23,902.94 1,101.00 19,707.90 400.00 7,160.00 900.00 16,110.00
36 6.06 Permanent Seeding 17.90 AC 1,250.00 22,375.00 1,335.36 23,902.94 1,986.00 35,549.40 1,250.00 22,375.00 1,800.00 32,220.00
Total Bid Total Bid Total Bid Total Bid Total Bid
(calculated) $513,208.00](calculated) $520,207.61](calculated) $537,247.26](calculated) $544,092.50](calculated) $552,248.50
The engineer has no control over the cost of labor, materials, equipment, or Total Bid Total Bid Total Bid Total Bid Total Bid
\ - o ' A (submitted) $513,208.00](submitted) $520,251.73|(submitted) $537,247.26|(submitted) $544,092.50](submitted) $552,248.00
over the Contractor's methods of determining prices or over competitive
bidding or market conditions. Opinions of probable construction costs
herein are based on the information known to the Engineer at this time and
represent only the Engineer's judgment as a design professional familiar
with the construction industry. The Engineer cannot and does not
guarantee that proposals, bids, or actual construction costs will not vary
from the opinion of probable construction costs.
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BID TABUALTION

UT TO BEAR CREEK STREAM RESTORATION

Chatham County, North Carolina

SCO ID#: 060684901

BID DATE: August 15, 2008 10 11 12 13 14
Designer: Ko & Associates, PC EQR ITSI Odom's Grading Angler Environmental Wolfpen Associates
Estimated
Item | Section Item Description Quantity Unit Unit Bid Price Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price | Bid Amount | Unit Bid Price Bid Amount
1 2.01 |Mobilization 1 LS 23,430.14 23,430.14] 55,479.90 55,479.90] 10,000.00 10,000.00] 30,989.76 30,989.76] 21,824.27 21,824.27
2 2.02 Construction Surveying 1 LS 17,039.74 17,039.74] 14,741.94 14,741.94] 18,000.00 18,000.00] 22,042.82 22,042.82] 20,000.00 20,000.00
3 2.03  As-Built Survey 1 LS 12,959.80 12,959.80 6,868.16 6,868.16] 26,000.00 26,000.00 9,390.70 9,390.70] 14,500.00 14,500.00
4 3.02 Clearing and Grubbing 6.36 AC 2,574.43 16,373.37 2,445.90 15,555.92 2,800.00 17,808.00 6,500.00 41,340.00 5,300.00 33,708.00
5 3.03 | Impervious Select Material 1,300 CY 34.62 45,006.00 23.28 30,264.00 0.62 800.00 40.00 52,000.00 20.00 26,000.00
Grading - Excavate & Fill or Stockpile
6 3.04 [(7,700 CY) 1 LS 59,673.82 59,673.82] 61,676.90 61,676.90] 40,000.00 40,000.00f 225,000.00 225,000.00] 77,000.00 77,000.00
7 3.06 Floodplain Interceptor 5 EA 1,090.35 5,451.75 534.00 2,670.00 1,000.00 5,000.00 500.00 2,500.00 3,000.00 15,000.00
8 4.01 |Misc. Coarse Aggregate, No. 57 Stone 50 TON 68.86 3,443.00 71.60 3,580.00 22.00 1,100.00 43.50 2,175.00 35.00 1,750.00
9 4.01 |Misc. Rip Rap-Class A 50 TON 73.84 3,692.00 83.01 4,150.50 43.00 2,150.00 51.00 2,550.00 65.00 3,250.00
10 4.01 |Misc. Rip Rap-Class B 50 TON 79.52 3,976.00 85.43 4,271.50 43.00 2,150.00 50.50 2,525.00 65.00 3,250.00
11 4.01 |Misc. Boulder 50 TON 136.35 6,817.50 169.61 8,480.50 70.00 3,500.00 65.00 3,250.00 80.00 4,000.00
12 4.02 |Rock Cross Vane - Northern UT 1 EA 4,800.70 4,800.70 5,654.21 5,654.21 8,000.00 8,000.00 3,500.00 3,500.00 4,000.00 4,000.00
13 4.03 |Rock L-Vane - Northern UT 4 EA 3,085.52 12,342.08 3,315.39 13,261.56 5,000.00 20,000.00 2,275.00 9,100.00 4,000.00 16,000.00
14 4.03 |Rock L-Vane - Southern UT 3 EA 2,504.28 7,512.84 2,140.93 6,422.79 5,000.00 15,000.00 1,750.00 5,250.00 4,000.00 12,000.00
15 4.04 |Step Structure - Northern UT 2 EA 1,957.63 3,915.26 2,726.35 5,452.70 5,000.00 10,000.00 1,750.00 3,500.00 3,000.00 6,000.00
16 4.04 |Step Structure - Southern UT 10 EA 966.07 9,660.70 1,328.13 13,281.30 5,000.00 50,000.00 1,500.00 15,000.00 2,500.00 25,000.00
17 4.05 |Log Sill 18 EA 2,228.96 40,121.28 1,438.61 25,894.98 4,000.00 72,000.00 1,250.00 22,500.00 2,000.00 36,000.00
18 4.06 |Log Vane 9 EA 1,598.78 14,389.02 1,477.85 13,300.65 4,000.00 36,000.00 750.00 6,750.00 4,500.00 40,500.00
19 4.07 |Log Vane With Sill 1 EA 2,726.07 2,726.07 3,399.16 3,399.16 5,000.00 5,000.00 1,250.00 1,250.00 6,500.00 6,500.00
20 4.08 |Log Cross Vane 4 EA 3,416.06 13,664.24 5,752.66 23,010.64 5,000.00 20,000.00 1,750.00 7,000.00 4,000.00 16,000.00
21 4.09 |Log Step Structure 4 EA 3,107.79 12,431.16 1,580.03 6,320.12 5,000.00 20,000.00 2,000.00 8,000.00 5,500.00 22,000.00
22 4.1 |Root Wad 12 EA 842.20 10,106.40 1,124.89 13,498.68 200.00 2,400.00 750.00 9,000.00 2,000.00 24,000.00
23 4.11 |Permanent Ford Crossing 2 EA 1,661.46 3,322.92 2,924.76 5,849.52 1,200.00 2,400.00 5,500.00 11,000.00 3,000.00 6,000.00
24 4.12 |5-Strand Barb Wire 17,130 LF 4.07 69,719.10 5.07 86,849.10 5.00 85,650.00 2.50 42,825.00 2.60 44,538.00
25 412 |Gate 9 EA 832.79 7,495.11 413.86 3,724.74 100.00 900.00 250.00 2,250.00 520.00 4,680.00
26 5.01 Temporary Construction Entrance 2 EA 1,944.69 3,889.38 2,153.51 4,307.02 800.00 1,600.00 5,000.00 10,000.00 3,000.00 6,000.00
27 5.02 |Pump Around 10 WK 1,724.94 17,249.40 619.01 6,190.10 800.00 8,000.00 1,800.00 18,000.00 1,800.00 18,000.00
28 5.03 Incidental Stone Base 50 TON 91.86 4,593.00 60.88 3,044.00 24.00 1,200.00 65.00 3,250.00 30.00 1,500.00
29 5.05 Coir Fiber Mat 6,600 SY 4.12 27,192.00 3.87 25,542.00 3.40 22,440.00 3.60 23,760.00 5.00 33,000.00
30 5.06 Temporary Silt Fence 2550 LF 2.30 5,865.00 3.07 7,828.50 5.50 14,025.00 2.50 6,375.00 3.00 7,650.00
31 5.07 Temporary Rock Silt Check 5 EA 511.79 2,558.95 801.49 4,007.45 75.00 375.00 500.00 2,500.00 1,500.00 7,500.00
32 6.02 Piedmont Alluvial Forest - Bare Root 12140 EA 2.51 30,471.40 2.56 31,078.40 6.00 72,840.00 1.60 19,424.00 2.42 29,378.80
33 6.02 Riaprian Wetland - Bare Root 265 EA 3.00 795.00 4.99 1,322.35 6.00 1,590.00 2.49 659.85 2.63 696.95
34 6.03 Streamside Assemblage - Live Staking 2802 EA 3.46 9,694.92 2.96 8,293.92 1.25 3,502.50 2.70 7,565.40 3.00 8,406.00
35 6.05 Temporary Seeding 17.90 AC 1,350.59 24,175.56 1,277.42 22,865.82 2,500.00 44,750.00 1,375.00 24,612.50 1,000.00 17,900.00
36 6.06 Permanent Seeding 17.90 AC 2,999.95 53,699.11 2,890.84 51,746.04 3,200.00 57,280.00 2,035.00 36,426.50 2,500.00 44,750.00
Total Bid Total Bid Total Bid Total Bid Total Bid
(calculated) $590,253.72|(calculated) $599,885.07|(calculated) $701,460.50](calculated) $693,261.53|(calculated) $658,282.02
The engineer has no control over the cost of labor, materials, equipment, or Total Bid Total Bid Total Bid Total Bid Total Bid
\ - 0 ' A (submitted) $590,253.71](submitted) $599,885.07|(submitted) $681,252.50](submitted) $693,411.53](submitted) $749,299.92
over the Contractor's methods of determining prices or over competitive
bidding or market conditions. Opinions of probable construction costs
herein are based on the information known to the Engineer at this time and
represent only the Engineer's judgment as a design professional familiar
with the construction industry. The Engineer cannot and does not
guarantee that proposals, bids, or actual construction costs will not vary
from the opinion of probable construction costs.
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BID TABUALTION
UT TO BEAR CREEK STREAM RESTORATION
Chatham County, North Carolina
SCO ID#: 060684901
BID DATE: August 15, 2008

Designer: Ko & Associates, PC Statistical Averages - Based on Lowest 3 Bids
Estimated
Item | Section Item Description Quantity Unit Low Average High Average Unit Cost
1 2.01 Mobilization 1 LS 18,312.55 21,494.18 24,750.00 $21,494.18
2 2.02 | Construction Surveying 1 LS 12,000.00 18,988.67 29,600.00 $18,988.67
3 2.03  As-Built Survey 1 LS 6,000.00 8,992.33 10,670.00 $8,992.33
4 3.02 | Clearing and Grubbing 6.36 AC 7,632.00 20,087.00 26,553.00 $3,158.33
5 3.03 Impervious Select Material 1,300 CY 10,270.00 16,640.00 29,250.00 $12.80
Grading - Excavate & Fill or Stockpile
6 3.04 [(7,700 CY) 1 LS 42,438.00 55,501.00 68,145.00 $55,501.00
7 3.06 Floodplain Interceptor 5 EA 1,250.00 1,423.33 1,675.00 $284.67
8 4.01 Misc. Coarse Aggregate, No. 57 Stone 50 TON 1,650.00 2,133.33 2,500.00 $42.67
9 4.01 Misc. Rip Rap-Class A 50 TON 1,950.00 2,316.67 2,750.00 $46.33
10 4.01 Misc. Rip Rap-Class B 50 TON 1,950.00 2,316.67 2,750.00 $46.33
11 4.01 |Misc. Boulder 50 TON 3,400.00 4,150.00 5,300.00 $83.00
12 4.02 | Rock Cross Vane - Northern UT 1 EA 4,660.00 4,687.67 4,703.00 $4,687.67
13 4.03 Rock L-Vane - Northern UT 4 EA 11,800.00 12,037.33 12,312.00 $3,009.33
14 4.03 |Rock L-Vane - Southern UT 3 EA 5,625.00 6,336.00 7,500.00 $2,112.00
15 4.04 Step Structure - Northern UT 2 EA 4,000.00 5,227.33 7,600.00 $2,613.67
16 4.04 Step Structure - Southern UT 10 EA 10,000.00 14,246.67 20,000.00 $1,424.67
17 4.05 Log Sill 18 EA 7,200.00 12,108.00 20,574.00 $672.67
18 4.06 Log Vane 9 EA 4,500.00 7,152.00 12,141.00 $794.67
19 4.07 Log Vane With Sill 1 EA 1,000.00 1,417.33 1,690.00 $1,417.33
20 4.08 Log Cross Vane 4 EA 6,000.00 9,316.00 12,228.00 $2,329.00
21 4.09 Log Step Structure 4 EA 4,640.00 6,322.67 8,800.00 $1,580.67
22 4.1 |Root Wad 12 EA 5,400.00 7,628.00 10,104.00 $635.67
23 4.11 Permanent Ford Crossing 2 EA 3,600.00 4,472.00 5,416.00 $2,236.00
24 4.12 5-Strand Barb Wire 17,130 LF 38,542.50 71,089.50 97,641.00 $4.15
25 4.12 Gate 9 EA 2,025.00 2,664.00 3,150.00 $296.00
26 5.01 Temporary Construction Entrance 2 EA 2,572.00 3,524.00 4,000.00 $1,762.00
27 5.02  Pump Around 10 WK 8,000.00 17,613.33 25,840.00 $1,761.33
28 5.03 Incidental Stone Base 50 TON 1,950.00 2,066.67 2,250.00 $41.33
29 5.05 Coir Fiber Mat 6,600 SY 26,400.00 30,140.00 34,980.00 $4.57
30 5.06 Temporary Silt Fence 2550 LF 6,375.00 7,735.00 9,180.00 $3.03
31 5.07 Temporary Rock Silt Check 5 EA 1,750.00 2,678.33 3,285.00 $535.67
32 6.02  Piedmont Alluvial Forest - Bare Root 12140 EA 26,708.00 29,540.67 34,599.00 $2.43
33 6.02 Riaprian Wetland - Bare Root 265 EA 622.75 914.25 1,325.00 $3.45
34 6.03 Streamside Assemblage - Live Staking 2802 EA 7,285.20 7,798.90 8,406.00 $2.78
35 6.05 Temporary Seeding 17.90 AC 2,327.00 9,427.33 17,900.00 $526.67
36 6.06 Permanent Seeding 17.90 AC 28,640.00 33,353.67 35,800.00 $1,863.33
(calculated) (calculated) (calculated)
$328,475.00 | $463,539.83 @ $605,367.00

The engineer has no control over the cost of labor, materials, equipment, or

over the Contractor's methods of determining prices or over competitive
bidding or market conditions. Opinions of probable construction costs
herein are based on the information known to the Engineer at this time and
represent only the Engineer's judgment as a design professional familiar
with the construction industry. The Engineer cannot and does not
guarantee that proposals, bids, or actual construction costs will not vary
from the opinion of probable construction costs.
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